
Project title

Budget item

USD USD

Exchange rate: Euro/USD 0.86 Unit Qty unit price price

1 Programme Costs

1 Provision of services facilities for contractor item 1 750.00 750.00

2 Hydro-geological survey item 1 750.00 750.00

3 Completion, submission hydrogeological report item 1 500.00 500.00

4 Supervision by government agency item 1 200.00 200.00

5
Mobilizing of equipment, crew and camping 

supplies
item 1 3,500.00 3,500.00

6 Rigging up and dismantling at each site item 1 1,600.00 1,600.00

7
Drilling 6.5" diameter hole, installed with 4" casing 

at the overburden formation`
m 40 80.00 3,200.00

8 Cutting/sampling collection storage at 2m intervals m 3 50.00 150.00

9 Supply and installing 4" screened casing m 27 45.00 1,215.00

10 Supply and installing 4" non screened casing m 93 30.00 2,790.00

11 Supply and filling of gravel packs m3 3 70.00 196.00

12 Supply and construction of inert backfill m3 0.56 75.00 42.00

13 Developing borehole at least for 4 hrs hrs 4 50.00 200.00

14 Pump testing for at least 4 hrs hrs 4 50.00 200.00

15 Well recharging and recovering hrs 1 50.00 50.00

16 Water quality sampling, testing and analysis item 1 200.00 200.00

17 Site cleaning hrs 3 50.00 150.00

18 Movement of equipment between sites item 1 700.00 700.00

19 Platform and drainage casting and construction item 1 1,000.00 1,000.00

20 Installation of India Mark II hand pump item 1 850.00 850.00

21 Completion and submssion of well log report item 1 157.00 157.00

22 Visibility borehole 1 100.00 100.00

Total for one borehole borehole 1 18,500.00

Sub total for No. 5 boreholes borehole 5 18,500.00 92,500.00

2 Administrative costs

1 Bank charges 1.77% item 1 1,637.00 1,637.00

Sub total 2 1,637.00

TOTAL budget 94,137.00

N.B. The above budget is based on the Quotation by Jimma Construction and Logistics Co.Ltd.
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Euro

80,957.82
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